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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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FAR (48 CFR) 53.243

The purpose of this amendment is to incorporate the following:
1)  An additional option, line item 12 for performance bonds. 
2)  A revised bid schedule to include an additional option in the total bid price.
3)  Revised drawings not reissued and Revised and Reissued Drawings.
4)  Revised but not reissued Specifications. 
5)  Answers to bidders's questions and Government reponses.
6)  SF1442, Paragraph 12a is revised to reflect that there is no requirements for payment bonds.
Bid opening date remains 19 January 2005, 10am U.S. Eastern Standard Time. 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
        REVISED BID SCHEDULE AMD #3 
      
   

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum   
 FY05 Replace Dormitory Thule Air Base 

FFP 
All work for the FY05 Dormitory Replacement as described in the plans and 
specifications, including all plant, labor and materials, complete and excluding 
Items Nos. 2, 3, 4 and 5 below and Options. 
PURCHASE REQUEST NUMBER: W16ROE-4308-5191 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  1 Lump Sum   
 FY05 Replace Dormitory Thule Air Base 

FFP 
Site work, all work outside the five-foot line of the building perimeter, inclusive of 
demolition (As defined by the Civil (C-series drawings and AD-101 and AD-102 
and specifications)). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  1 Lump Sum   
 FY05 Replace Dormitory Thule Air Base 

FFP 
All work for the Final Record Drawing Submission (See paragraph 11 of Section 
00800). 
  

 

   
 $10,000.00 
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004      
 Transportation 

FFP 
Transportation: All Government Furnished Transportation From Norfolk, Virginia 
to Thule Air Base. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AA   Measurem

ent Ton 
  

 Transportation Norfolk to Thule 
FFP 
Transportation Norfolk to Thule, Sealift + Port Handling, General Cargo.  Unit 
price estimated at rate of $167.00. 
 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AB   Measurem

ent Ton 
  

 Transportation Norfolk to Thule 
FFP 
Transportation Norfolk to Thule, Sealift + Port Handling, Wood Products, 
Unboxed. Unit price estimated at rate of $162.00. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AC   Measurem

ent Ton 
  

 Transportation Norfolk to Thule 
FFP 
Transportation Norfolk to Thule, Sealift + Port Handling, Metal Products, 
Unboxed. Unit price estimated at rate of $170.00. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AD   Measurem

ent Ton 
  

 Transportation Norfolk to Thule 
FFP 
Transportation Norfolk to Thule, Sealift + Port Handling, Vehicles 10,000 lbs or 
less. Unit price estimated at rate of $135.00. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AE   Measurem

ent Ton 
  

 Transportation Norfolk to Thule 
FFP 
Transportation Norfolk to Thule, Sealift + Port Handling, Vehicles Over 10,000 
lbs. Unit price estimated at rate of $137.00. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AF   Measurem

ent Ton 
  

 Transportation Thule to Norfolk 
FFP 
Transportation Thule to Norfolk, Sealift + Port Handling (Retro-grade)  General 
Cargo.  Unit price estimated at rate of $167.00 
 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AG   Measurem

ent Ton 
  

 Transportation Thule to Norfolk 
FFP 
Transportation Thule to Norfolk, Sealift + Port Handling (Retro-grade) Wood 
Products, Unboxed.  Unit price estimated at rate of $162.00. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AH   Measurem

ent Ton 
  

 Transportation Thule to Norfolk 
FFP 
Transportation Thule to Norfolk, Sealift + Port Handling (Retro-grade) Metal 
Products, Unboxed.  Unit price estimated at rate of $170.00. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AJ   Measurem

ent Ton 
  

 Transportation Thule to Norfolk 
FFP 
Transportation Thule to Norfolk, Sealift + Port Handling  (Retro-grade) Vehicles 
10,000 lbs or less.  Unit price estimated at rate of $135.00. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AK   Measurem

ent Ton 
  

 Transportation Thule to Norfolk 
FFP 
Transportation Thule to Norfolk, Sealift + Port Handling  (Retro-grade) Vehicles 
Over 10,000 lbs.  Unit price estimated at rate of $137.00. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005      
 FY05 Replace Dormitory Thule Air Base 

FFP 
Transportation: Furnished From Denmark to Thule AB 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AA   Cubic 

Meter 
  

 General Cargo- Unitized 
FFP 
Cargo under 600 kg/CM.  Unit price estimated at rate of 455 DKr... 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AB   Kilogram   
 General Cargo- Unitized 

FFP 
Cargo over 600 kg/CM.  Unit price estimated at rate of .75 DKr.. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AC   Cubic 

Meter 
  

 General Cargo-Non- Unitized 
FFP 
Cargo under 600 kg/CM.  Unit price estimated at rate of 520 DKr.. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AD   Kilogram   
 General Cargo-Non- Unitized 

FFP 
Cargo over 600 kg/CM.  Unit price estimated at rate of .88 DKr.. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AE   Cubic 

Meter 
  

 Lumber – Unitized 
FFP 
Cargo under 800 kg/CM.  Unit price estimated at rate of 455 DKr.. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AF      
 Lumber - Unitized 

FFP 
Cargo over 800 kg/CM.  Unit price estimated at rate of .55 DKr.. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AG   Cubic 

Meter 
  

 Lumber Non-Unitized 
FFP 
Cargo under 800 kg/CM.  Unit price estimated at rate of 510 DKr.. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AH                          Kilogram   
 Lumber Non-Unitized 

FFP 
Cargo over 800 kg/CM.  Unit price estimated at rate of .60 DKr.. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AJ   Kilogram   
 Lumber Non-Unitized 

FFP 
Cement - Unitized.  Unit price estimated at rate of .40 DKr.. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AK   Each   
 Motor Vehicles 

FFP 
Less than 1000 KG.  Unit price estimated at rate of 8000 DKr.. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AL   Each   
 Motor Vehicles 

FFP 
1001 through 1200 KG.  Unit price estimated at rate of 11,000 DKr.. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AM   Each   
 Motor Vehicles 

FFP 
1201 through 1500 KG.  Unit price estimated at rate of 12,000  DKr.. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AN   Each   
 Motor Vehicles 

FFP 
1501 through 2500 KG.  Unit price estimated at rate of 14,000 DKr.. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AP   Square 

Meter 
  

 Heavy Machinery 
FFP 
Less than 2500 KG.  Unit price estimated at rate of 570 DKr.. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AQ   Square 

Meter 
  

 Heavy Machinery 
FFP 
2501 through 7500 KG.  Unit price estimated at rate of 570 DKr.. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AR   Square 

Meter 
  

 Heavy Machinery 
FFP 
7501 through 15000 KG. Unit price estimated at rate of 1,275 DKr.. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 1 

FFP 
Deduct for all interior finish out work complete for (1) one SNCO module, Room 
301. See  Note 11 for further description of this option. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 2 

FFP 
Deduct for all interior finish out work complete for (1) one SNCO module, Room 
302.  See Note 11 for further description of this Option. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 3 

FFP 
Deduct for all interior finish out work complete for (1) one SNCO module, Room 
303. See Note 11 for further description of this Option. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 4 

FFP 
Deduct for all interior finish out work complete for (1) one SNCO module, Room 
304. See Note 11 for further description of this Option. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 5 

FFP 
All landscaping work completed in accordance with drawings L-101 and L-501 
and specifications. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 6 

FFP 
Complete the construction in 540 calendar days in lieu of 720 calendar days. 
  

 

   
  
 
 
 
 
 
 
 
 
 

NET AMT  

 
    

               
 
FOB:  Destination 
 
 
 
 
 
 
 CLIN 0012 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 7 

FFP 
Performance Bonds 50% of the original contract price. 
  

 

   
  
 
 NET AMT  
 
    

               
TOTAL BID 
 
TOTAL BASE BID PRICE FOR LINE ITEMS 0001- 0005   

 
$_____________________ 

 
TOTAL BASE BID WITH OPTIONAL BID LINE ITEM 0001 – 0012 AND (EXCLUDING LINE ITEM 11 
OPTION ITEM No.6).  
 
 
                                                                                                                   $ _____________________ 
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The following have been modified:  
        NOTES 
NOTES: 
1. *Explanation of Units: 
 CM is cubic meters KG is kilograms 
 M2 is meters squared Measurement Ton (40 cubic feet) which equals 1.12 cubic meters  
 
2. “Transportation from Denmark” means that the U.S. Embassy will provide a ship from Denmark to Thule AB, 
GL; however, it is not free.  The Contractor shall reimburse the U.S. Embassy in Denmark the actual carrier cost for 
the transportation, the prices listed are from the 2004 agreement and will be used for evaluation purposes. This is not 
considered Government Furnished Transportation.  
 
3. Bids may be in U.S. dollars or Danish Kroners. DO NOT PROPOSE IN TWO CURRENCIES.  The currency 
used shall be indicated on the Price Schedule. For the purpose of comparing bids, the Contracting Officer will use 
the exchange rate on the day of the Bid Opening.   
 
4. Construction Award will not include Government Furnished Transportation. 
 
5. Contractors not utilizing Government Furnished Transportation shall include shipping costs in their Base Bid 
Items, as applicable. In such cases, the applicable transportation price schedule should be marked “NOT 
APPLICABLE”.  
 
6. The Contractor shall be billed for all quantities over the amount stated in the bid items for Government 
Furnished. Transportation or shall ship at his own expense through private carrier all items over the amounts stated 
in the bid items.     
 
7. The low bidder for purposes of award will be the conforming responsible bidder offering the lowest amount for 
the Base Bid Items (0001-0005) plus Optional Bid Items (0006-0010 and 0012), excluding Optional Item No. 6 
(CLIN 0011).  
 
8. The minimum construction award will be the amount bid for the Base Bid Items. 
 
9. Bidders are required to bid on the Base Bid and all Optional Bid Items or their bids will be rejected. 
 
10. Bidders are reminded that they must bid on the issued plans and specifications as amended.  Any 
deviations, conditions or attachments made by the bidder himself thereto may render the bid non-responsive and be 
cause for its rejection. 
 
11. Refer to plan 1 of Sheet A-401 of the drawings for a typical SNCO Module. This deductive 
alternate shall exc lude, window, radiator, finishes for exterior walls, partition walls between modules and partition 
walls adjacent to the corridor. Refer to 1/A-401 for the extent of (1) one typical SNCO module. Refer to 1/A-405 for 
the typical SNCO shell unit. Provide 20 mm empty conduit from panel board to proposed unit panel board location. 
Wiring to be provided for future module unit finish-out.  Provide 25 mm sleeve for LAN, 25 mm sleeve for 
telephone, 20 mm sleeve for Fire system, 20 mm sleeve for CATV and 20 mm sleeve for future secured LAN 
(minimum 1 meter from existing LAN). Hot and  cold water risers with valved and capped branch outlets for each 
bathroom group shall be provided. Sanitary and vent stacks with capped branch connections to future bathroom 
fixture groups shall also be provided.   All HW heating piping and all HW heating devices are to be installed.  This 
applies to piping specifically for this module and for piping passing through this module to other rooms. The 
ventilation ducts are to be stubbed at corridor partition with balancing devices added to enable the system(s) to be 
set up and balanced.  Balancing devices can be removed if not required for the total module finish- out. Ductwork 
will in turn be extended as currently depicted in M-series drawings for the complete module finish-out. Pendant type 
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sprinkler heads to be provided for this module in the locations as shown on the fire protection drawings with the 
intent to replace the existing drop riser. 
 
12. Option #5: At any time prior to 180 calendar days after award of the contract, the Government at 
its option, may direct the Contractor, by written order to perform the work and/or services provided under Option 
#5.     
 
13. Option #1, 2, 3, 4 & 6: At any time prior to 30 calendar days after award of the contract, the 
Government at its option, may direct the Contractor, by written order, to perform the work and/or services provided 
under these Options. 
 
14.   All pallets and containers used for the transportation of contractor’s cargo from Denmark shall be the contractor’s 
responsibility and the contractor’s expense.  
 
15.  Optional Bid Item No. 6, will not be used for the purposes of determining the low bidder.  

 
16. Line Item Number 0003 is pre-priced at $10,000, it’s a firm fixed line item, and the price shown may not be 

changed, see  
paragraph 11(i)  of Section 00800. 
 
17. PDF Versions of performance and payment bonds are attached.   
 
18. CLIN 0012, Optional Bid Item No.7, Performance Bond, will be included in the evaluation of determining the 

low bid.  If selected, Optional Bid Item No. 7 will be awarded at the time of the base bid award. 
 
 BID OPENING ROOM AT THE MINISTRY OF FOREIGN AFFAIRS 
(UDENRIGSMINISTERIET), ASIATISK PLADS 2, 1448 KØBENHAVN K, IN  ROOM 
M3, ON 19 JANUARY 2005 AT 16.00 LOCAL DANISH TIME (10 A.M. NY TIME).  
 
FOR SECURITY REASONS: PLEASE inform the bidders planning on attending to notify 
Renee Carelli at the American Embassy AT LEAST THE DAY BEFORE THE BID 
OPENING, SO SHE COULD LET THE MINISTRY KNOW HOW MANY PEOPLE TO 
EXPECT.  
 
POC INFORMATION IS: 
 
Renée Carelli 
Detachment 1, 21 Contracting Sq. (DET 1) 
c/o American Embassy 
Dag Hammarskjölds Allé 24 
DK-2100 Copenhagen Ø, Denmark 
Renée C.: (45) 33 41 74 68 
DET 1: (45) 33 41 74 55 
Fax: (45) 35 26 51 08 
E-Mail: renee.carelli@det1.dk  
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The following have been added by full text:  
        AMENDMENT #3 

AMENDMENT 0003 TO DRAWINGS AND SPECIFICATIONS FOR FY05 
DORMITORY REPLACEMENT, THULE AIR BASE, GREENLAND  

– W912DS-05-B-0004 
 
TO OFFERORS 
The following changes shall be made to the drawings and specifications. 
 
CONTRACT CLAUSES and Bonds 
 
Reference FAR Clause 52.228-15  Payment Bonds are not required.   
Performance Bonds (Standard Form 25) is to be revised from” 100% of the original contract 
price” to “50% of the original contract price”. 
 

This statement has been added in the Contract Clauses as pertaining to the Performance 
Bond release at the turn-over of the facility:   

Release of Performance and Payment Bonds 

The Government will release the performance bond after transfer of the completed work to the 
Government.  The early release of the bonds in no way relieves the contractor of any of its 
obligations concerning the correction of defective work, etc. or the payment of subcontractors, 
suppliers, and material-men. The Government reserves the right to take action to enforce its 
rights concerning the correction of defective work, etc., including the withholding of sums under 
other contracts the Contractor may have with the Government.  

 
BID SCHEDULE 
 
The Bid Schedule issued with Amendment #1, has been revised and is re-issued in this 
Amendment.  
 
The following changes has been made to the Bid Schedule, the cost of the Performance Bond 
has been included as an optional bid item to be awarded at the Contracting officer’s discretion. 
If the requirement for the Performance Bond is selected it will be awarded at the time of award 
along with the Base Bid.  
 
DRAWINGS 

 
The following DRAWINGS have been REVISED but NOT REISSUED. 
 
1) CHANGE, Drawing file number 8008-11013, Drawing C-505, sheet 14 of 131 as follows: 

a) REMOVE detail 6/C-505 from this sheet in its entirety.  
 
2) CHANGE, Drawing file number 8008-11060, Drawing A-602, sheet 61 of 131 as follows: 

a) Detail 2/A-602: REPLACE keynote 12.04 with 12.03 and REPLACE keynote 12.03 with 
12.04.  
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b) Detail 6/A-602: REPLACE keynote 9.21 with keynote 9.10. REMOVE keynote 9.21 from 
the keynote list on this sheet. 

 
3) ADD the following table to Drawing file number 8008-11069, Drawing I-601, sheet 70 of 131: 
 

a) "This table will define the contractors role in purchasing and/or installing the items 
included in the SID/CID 100% submission, dated November 2004 and revised for bid on 
December 2004. Refer to this SID/CID package under a separate cover for more 
information about these items. 

 
LEGEND 

 
CFCI = Contractor Furnished Contractor Installed 
GFCI = Government Furnished Contractor Installed 
GFGI = Government Furnished Government Installed 

 
ITEM 
NUMBER 

DESCRIPTION CONTRACTOR 
RESPONSIBILITY 

F-7 WALL MOUNTED DINING TABLE CFCI 
F-23 MIRROR GFCI 
F-28 MIRROR (FULL LENGTH) CFCI 
F-29 LOCKERS CFCI 
L-3 VANITY LIGHT CFCI 
L-4 PENDANT LIGHT CFCI 
L-5 CEILING FAN CFCI 

L-6,L-6.1 RECESSED LIGHT W/ TRIM CFCI 
L-6.2 RECESSED LIGHT W/ SHOWER TRIM CFCI 
L-7 CABINET LIGHT CFCI 
L-8 WINDOW LIGHT CFCI 
L-9 2"x4" FLUORESCENT LIGHT CFCI 
L-10 WALL SCONCE CFCI 
L-11 EMERGENCY LIGHT CFCI 
L-12 EXIT LIGHT CFCI 
E-1 WASHER GFCI 
E-2 DRYER GFCI 
E-3 DISHWASHER CFCI 
E-4 MICROWAVE GFCI 
E-5 RANGE (with oven below) GFCI 
E-6 RANGE HOOD CFCI 
E-7 REFRIGERATOR GFCI 
E-8 VENDING MACHINE GFCI 
E-9 SMOKING STATION GFCI 
E-10 SMOKING STATION GFCI 
LN-1 ALUMINUM BLINDS GFCI 
LN-2 ALUMINUM BLINDS GFCI 
LN-3 ALUMINUM BLINDS GFCI 
LN-4 ROLL DOWN SHADES CFCI 
LN-5 ROLL DOWN SHADES CFCI 
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LN-6 DRAPERIES  GFCI 
 HARDWARE FOR DRAPES CFCI 

LN-7 DRAPERIES GFCI 
 HARDWARE FOR DRAPES CFCI 

H-6 SHOWER CURTAIN ROD CFCI 
H-7 ADJUSTABLE SHOWER HEAD CFCI 
H-8 TOILET PAPER HOLDER CFCI 
H-9 ROBE HOOK CFCI 
H-10 TOWEL BAR CFCI 
H-11 COAT HOOKS CFCI 

" 
 
The following DRAWINGS have been REVISED and RE-ISSUED. 
 
1) Drawing file number 8008-11023, Drawing A-104, sheet 24 of 131 has been re-issued in it's 

entirety. 
 
2) Drawing file number 8008-11027, Drawing A-108, sheet 28 of 131 has been re-issued in it's 

entirety. 
 
3) Drawing file number 8008-11048, Drawing A-508, sheet 49 of 131 has been re-issued in it's 

entirety. 
 
4) Drawing file number 8008-111013, Drawing E-104, sheet 104 of 131 has been re-issued in 

it’s entirety.   
 
5) Drawing file number 8008-11113, Drawing E-603 sheet 111 of 131 has been re-issued in its 

entirety. 
 
6) Drawing file number 8008-11000, Drawing G-001 sheet 1 of 131 has been re-issued in its 

entirety. 
 
7)  Drawing file number 8008-11099, Drawing E-001 sheet 100 of 131 has been re-issued in its 

entirety. 
 
The following DRAWINGS have been ADDED. 
 
1) Drawing C-506 FIRE HYDRANT DETAILS, has been added to the construction documents. 
 
SPECIFICATIONS 
 
The following SPECIFICATIONS have been REVISED but not REISSUED as indicated below. 
 
1) CHANGE the following text in section 02722A AGGREGATE AND/OR GRADED-

CRUSHED AGGREGATE BASE COURSE:   
a) REMOVE para. 3.5.7 in its entirety without replacement.  

 
2) CHANGE the following text in section 07410N METAL ROOF AND INSULATED WALL 

PANEL:   
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a) In Para. 1.7 REMOVE the reference to "According to contract" and REPLACE with "2 
year material performance warranty." 

 
3) CHANGE the following text in section 08710 DOOR HARDWARE: 
 

a) REPLACE "3.5 HARDWARE SCHEDULE- DANISH HARDWARE PRODUCT- DLINE" 
with "3.6 HARDWARE SCHEDULE- DANISH HARDWARE PRODUCT- DLINE" 

 
b) ADD the following: 

 
"3.5 HARDWARE SCHEDULE 
Provide finish hardware for each door to comply with requirements of this 
section, hardware set numbers indicated in door schedule and the following 
schedule of hardware sets. 

 
HARDWARE SET 1 WDxHMF 
Door # (107,207) 
Door Sizes 
2100 x 910 x 40 
EA Door to Receive: 
3 Hinges A8112 
1 Exit Device Type 1, 23 
1 Closer C02011 PT4,A,B,C,D,H,J 
1 Kick Plate J102 
1 Wall Stop L02251 
3 Silencers L03011 

 
HARDWARE SET 2 HMxHMF 
Door # (117A,119,120) 
Door Sizes 
2100 x 910 x 40 
EA Door to Receive: 
3 Hinges A8112 
1 Exit Device Type 1, 23 
1 Closer C02021 PT4,A,B,C,D,G,H,J 
1 Kick Plate J102 
1 Wall Stop L02251 
3 Silencers L03011 

 
HARDWARE SET 3 WDxHMF 
Door # (115,215,307,307A,315) 
Door Sizes 
2100 x 610 x 40 
2100 x 910 x 40 
EA Door to Receive: 
3 Hinges A8112 
1 Lock F05 
1 Wall Stop L02251 
1 Door Bottom R3E344 
1 Weather-strip R3E164 
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3 Silencers L03011 
 

HARDWARE SET 4 WDxHMF 
Door # (107A,114,118,207A,213A,214,313A,314) 
Door Sizes 
2100 x 610 x 40 
2100 x 910 x 40 
EA Door to Receive: 
3 Hinges A8112 
1 Lock F07 
1 Wall Stop L02251 
3 Silencers L03011 

 
HARDWARE SET 5 WDxHMF 
Door # (113,113A,213,313) 
Door Sizes 
2100 x 610 x 40 
2100 x 910 x 40 
EA Door to Receive: 
3 Hinges A8112 
1 Latch F01 
1 Wall Stop L02251 
3 Silencers L03011 

 
HARDWARE SET 6 WDxHMF 
Door # (J004,J007,J008,J011,S002,S009) 
Door Sizes 
2100 x 610 x 40 
EA Door to Receive: 
3 Hinges A8112 
1 Latch F75 
1 Wall Stop L02251 
3 Silencers L03011 

 
HARDWARE SET 7 WDxHMF 
Door # (109,209,309) 
Door Sizes 
2100 x 910 x 40 
EA Door to Receive: 
3 Hinges A8112 
1 Latch F01 
1 Closer C02011 PT4,A,B,C,D,H,J 
1 Wall Stop L02251 
3 Silencers L03011 

 
HARDWARE SET 8 WDxHMF 
Door#(J002,J003,J005,J006,J009,J010,J012,J013,S003,S004,S005,S006,S007,S00) 
Door Sizes 
2100 x 760 x 40 
2100 x 810 x 40 
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2100 x 910 x 40 
EA Door to Receive: 
3 Hinges A8133 
1 Latch F76 
1 Wall Stop L02251 
3 Silencers L03011 

 
HARDWARE SET 9 WDxHMF 
Door # (116) 
Door Sizes 
2100 x 910 x 40 
EA Door to Receive: 
3 Hinges A8133 
1 Latch F02 
1 Wall Stop L02251 
3 Silencers L03011 

 
HARDWARE SET 10 HMxHMF 
Door # (117,119A,120A) 
Door Sizes 
2100 x 910 x 40 
EA Door to Receive: 
3 Hinges A5112 
1 Exit Device Type 1, 09 
1 Closer C02021 PT4,A,B,C,D,G,H,J 
1 Kick Plate J102 
1 Door Bottom 601A 
1 Rain Drip 16D 
Compatibility with Hellsberg Dorrar door type WI-BD-60 (Same Type A-KARM) 
is currently pending Thule AB interface. 
Key Card Lockset - Generation E-760 Stand-alone card reader with mechanical 
override option. 626 satin chrome finish. www.kaba-ilco.com 
 
HARDWARE SET 11 HMxHMF 
Door # (112) 
Door Sizes 
(2)2100 x 760 x 40 
EA Pair to Receive: 
6 Hinges A5112 
2 Flush Bolts 14251 
1 Dust Proof Strike L14012 
1 Lock F07 
2 Closers C02061 PT4,A,B,C,D,G,H,J 
1 Threshold J32130 
1 Weatherstrip R3E164 

 
HARDWARE SET 12 WDxHMF 
Door # (J001,S001) 
Door Sizes 
2100 x 910 x 40 
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EA Door to Receive: 
3 Hinges A8112 
Key Card Lockset - Generation E-760 Stand-alone card reader with mechanical 
override option. 626 satin chrome finish. www.kaba-ilco.com 
1 Closer C02011 PT4,A,B,C,D,H,J 
1 Wall Stop L02251 
1 Weatherstrip R3E164 
1 Coat Hook RM801 
1 Viewer L03221 
1 Door Guard L13042 

 
HARDWARE SET 13 WDxHMF 
Door # (108,110,208,210,308,310) 
Door Sizes 
(2)2100 x 760 x 40 
EA Pair to Receive: 
6 Hinges A5112 
2 Flush Bolts 14251 
1 Dust Proof Strike L14012 
1 Lock F07 
2 Closers C02061 PT4,A,B,C,D,G,H,J 
2 Wall Stops L02251 
2 Silencers L03011" 

 
c) 3.6 HARDWARE SCEHDULE- DANISH HARDWARE PRODUCT- DLINE. ADD the 

following Key Card Lockset to HARDWARE SET 2: 
 

"SS304 E5014IM Salto access 
Control escutcheon powered by 
batteries AAA 
1,5V 

 
HARDWARE SET 2 HMxHMF 
Door # (117A,119,120) 
Door Sizes 
2100 x 910 x 40 
EA Door to Receive: SS316Aisi 14.1816.02.016 Lever handle 
19U, Pair 8x8mm 33-59mm 
c30/38mm w/rose 1 
bearing, 
102x45x3mm 

 
SS316Aisi 14.5003.02.000 Butt Hinge w/screws 3 
 
SS316Aisi 14.5100.02.009 Panic exit 
device w/900mm cutable 
single latch push bar 1 
 
SS316Aisi 09.6205.87.025 Dorma TS 93 1 
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SS316Aisi 09.1220.00.000 Kickplate w/rain drip 1 
 
SS316Aisi 14.5060.02.000 Projecting 
door stop ø14 x 70 mm 1 
 
SS304 E5014IM Salto access 
Control escutcheon powered by 
batteries AAA 
1,5V" 

 
d) DELETE the followings statement in it’s entirety from HARDWARE SET 10 HMxHMF: 

 
"As an alternative to these doors we have Access Control with a wired wall 
reader WR5000 EHS + CU5000SVN 
We recommend a magnetic lock type Abloy EL580 or EL582" 

 
e) DELETE the following Notes 1-3 in their entirety following HARDWARE SET 13 

HMxHMF: 
 

"Note 1:  
For the Access control system a sofware system PAEW connected, 
Encoder for keys EC5000 is required. This will include a portable 
programming device PPD500, and Chip Smartcard for all users. 

 
Note 2:  
The card reader and associated software described in Note 1 above 
shall also apply for doors 117A, 119 and 120 for the door hardware schedule 
3.5. 
 
Note 3:  
Lever handle,19 U, supplied with a rubber coating will be required 
for all external doors." 

 
f) ADD the following Notes 1-2 following HARDWARE SET 13 HMxHMF: 

 
"Note 1:  
For the Access control system a software system PAEW connected, 
Encoder for keys EC5000 is required. This will include a portable 
programming device PPD500, and Chip Smartcard for all users. 
As an alternative to all doors requiring Access Control the contracting officer has the 
prerogative to require a wired wall 
reader WR5000 EHS + CU5000SVN  with a magnetic lock type Abloy EL580 or EL582. 
Should the contracting officer require this alternate, the general contractor shall be 
required to furnish this card reader alternate in addition to all associated power at no 
additional cost for all doors requiring card reader access included in section 3.6 as well 
as 3.5. The effected doors are as follows: J001 ,S001, 117A, 119 and 120. Note: On site 
card programming capability shall be provided for each Access control system (Key 
Card Lockset) specified in sections 3.5 and 3.6. 

 
Note 2:  
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Lever handle, 19 U, supplied with a rubber coating will be required 
for all external doors." 

 
4) CHANGE the following text in section 09250 GYPSUM BOARD: 

a) REMOVE Para 2.1.2.2 in it's entirety and REPLACE with the following text: 
 

"2.1.2.2  Gypsum Board for Floor Treatment 
(Includes Sequence of Composite Floor system Installation including 
Insulation and Metal Decking) 

 
a. 150 mm floor deck- Refer to structural drawings and specifications. 
b. 30 mm sub floor deck, corrugation perpendicular to that of the 150 
mm floor deck. Refer to structural drawings and specifications. 
c. 12.5 mm gypsum board, to be screwed to the corrugation below- Type 
Danogips S/E. 
d. 50 mm special hard Rock Wool bats, floating. 
e. 12.5 mm gypsum board, floating-Danogips S/E. 
f.  12.5 mm fiber reinforced gypsum board, Danogips GP3 perpendicular to the 
first layer, glued to the layer below with Danogips Gulvlim. 
g. 19 mm gypsum floor planks , type  Danogips/Knauf GF to be perpendicular to  
and floating over 12.5 mm layer below.  The 19 mm GF boards are to only be 
glued to each other at the board’s tongue and groove edge with the special glue: 
Danogips/Knauf GF-Lim 
h. Surfaces requiring gluing (Items F to E) are to be clean and dry and well 
adjusted. Apply the glue in an even layer with trowel, brush or roller. Glue to be 
applied to both surfaces to obtain adequate adhesion. Join the materials to 
pressure after max. 10 minutes. After gluing, do not apply 
loads to floor area for a minimum of 2-hours. 
i. Finish floor covering adhered to gypsum board substrate in accordance with 
sections 09650 and 09680." 

 
b) REMOVE Para 3.2.6 in it's entirety and REPLACE with the following text: 

 
"3.2.6  Gypsum Board Composite Floor System 

(Includes Sequence of Composite Floor system Installation including 
Insulation and Metal Decking) 

 
a. 150 mm floor deck- Refer to structural drawings and specifications. 
b. 30 mm sub floor deck, corrugation perpendicular to that of the 150 
mm floor deck. Refer to structural drawings and specifications. 
c. 12.5 mm gypsum board, to be screwed to the corrugation below- Type 
Danogips S/E. 
d. 50 mm special hard Rock Wool bats, floating. 
e. 12.5 mm gypsum board, floating- Danogips S/E. 
f.  12.5 mm fiber reinforced gypsum board, Danogips GP3 perpendicular to the 
first layer, glued to the layer below with Danogips Gulvlim. 
g. 19 mm gypsum floor planks , type  Danogips/Knauf GF to be perpendicular to  
and floating over 12.5 mm layer below.  The 19 mm GF boards are to only be 
glued to each other at the board’s tongue and groove edge with the special glue: 
Danogips/Knauf GF-Lim 
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h. Surfaces requiring gluing (Items F to E) are to be clean and dry and well 
adjusted. Apply the glue in an even layer with trowel, brush or roller. Glue to be 
applied to both surfaces to obtain adequate adhesion. Join the materials to 
pressure after max. 10 minutes. After gluing, do not apply loads to floor area for a 
minimum of 2-hours. 
i. Finish floor covering adhered to gypsum board substrate in accordance with 
sections 09650 and 09680. 

 
Note: Refer to isometric detail 4 of sheet A-515 for composite floor assembly 
diagram." 

 
5) CHANGE the following text in Section 13930A WET PIPE SPRINKLER SYSTEM, FIRE 

PORTECTION: 
a) In Para. 1.7, DELETE the following sentence: "Calculation shall be based on the water 

supply data shown on the drawings." and ADD the following: "Contractor to conduct fire 
hydrant flow tests as required to obtain hydraulic data needed to prepare design for 
hydraulic calculated systems. Note, for the contractor to acquire pressure at 450 gpm, 
the contractor will need to plot the final flow results on a semi-logarithmic graph." 

 
6) CHANGE the following text in section 16670 RADIO AND PUBLIC ADDRESS SYSTEMS: 

a) In Para.3.4. REMOVE the text “ The training course will be given at the installation 
during normal working hours for a total of 4 hours and shall start after the system is 
functionally complete but prior to final acceptance.” and REPLACE with “The training 
course will be given at the installation during normal working hours for a total length as 
directed by the Contracting Officer and shall start after the system is functionally 
complete but prior to final acceptance.” 

 
7) CHANGE the following text in section 16415A ELECTRICAL WORK, INTERIOR:  

a) In Para 3.24.1 REMOVE the text “The Contractor shall conduct a training course for the 
operating staff as designated by the Contracting Officer.  The training period shall 
consist of a total of 8 hours of normal working time and shall start after the system is 
functionally completed but prior to final acceptance tests.” And REPLACE with “The 
Contractor shall conduct a training course for the operating staff as designated by the 
Contracting Officer.  The training period shall consist of a total length as directed by the 
Contracting Officer and shall be held during hours of normal working time and shall start 
after the system is functionally completed but prior to final acceptance tests.” 

 
8) CHANGE the following text in Section 10800 TOILET ACCESSORIES: 

a) In Para. 2.2.2, DELETE the following sentence: "Width, height and depth of cabinet shall 
be in accordance with paragraph SCHEDULE." and REPLACE with "The nominal size of 
the medicine cabinet shall be 16"x22" or metric equivalent. The depth of the medicine 
cabinet shall be no greater then 3-1/2" or metric equivalent. Mirror glass thickness shall 
be 3/32" or metric equivalent. Door shall be reversible for left-hand or right-hand 
operation. The medicine cabinet shall have two adjustable, shatter resistant shelves."  

 
9) CHANGE the following text in paragraph 41, b Air Lift of Equipment  of section 00800, 

SPECIAL CONTRACT REQUIREMENTS, to read as follows: 
 
   "(1) In view of the short construction season and the estimated 
date of arrival of the sealift at Thule on July 15, limited air 
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shipment is   available, but at the contractor’s expense. The 
approximate cost for airfreight from McGuire to Thule is provided in 
the below schedule and is subject to change after 30 September 2005: 

 

 
Additional Notes regarding the above table: TP4= Transportation Priority 4; This is the lowest 
priority available for airlift and is moved on a space available basis, charged by the cubic feet 
size) of the shipment verses the weight. 
 
HHG= Household Goods shipments.” 
 
BIDDER’S QUESTIONS AND GOVERNMENT REPLY 
 
(Questions that may be of general interest of all bidders/Government and that are not readily 
answered by the proceeding changes will appear below.  These questions may have been 
paraphrased or altered to represent several questions regarding the same subject and/or clarify 
and simplify the question(s).  Questions and answers are issued to the Offerors/Bidders for 
information only.)  Questions appear in NORMAL type-face and the response follows in BOLD 
type-face. 
 
Question Set A (Repeat questions from Addendum 0002) 
 
1) Sec 02300 par, 3.3: (Repeat question from Addendum 0002, Question set B, #15.b) 

 
a) Where to deposit unsatisfactory excavated fill? Is it really the intent that surplus 

materials shall be shipped to DK or US? (Ref. par. 3.15)  R: Unsatisfactory excavated 
fill may be disposed of in an area on the south side of the Air Base runway, 
approximately 10KM from the site.  Specific instructions will be provided after 
award. Refer to map included with this addendum.  

 
2) Sec 07410 N: (Repeat question from Addendum 0002, Question set B, #22.b) 
 

a) Ref. par. 1.7: What is the meaning of "According to Contract"?  R: Refer to the body of 
this Addendum above.  

 
3) Sec 07840: Will training/qualification of personnel after Danish Standards be accepted? 

(Repeat question from Addendum 0002, Question Set B, #22.c) R: As long as they meet 
the requirements of the contract and the Contractor shall conduct a training course 
for the operating staff.  
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4) Is Panel Locking Cam mandatory? Please provide name and address for at least 3 vendors.  
(Repeat question from Addendum 0002, Question Set B, #43)Yes, the locking cam 
system is critical to ensure that these panels maintain a tight seal and the vapor 
barrier that they serve as is not compromised.  Two manufacturers are: 

 
DC-System Insulation A/S  (Primary) 
Nordvestvej 8 
DK-9600 Aars 
Denmark 
Tel +45 98 62 42 00 
Fax +45 98 62 42 86 
E-mail mailto:dc-system@dc-system.dk 
 
Isocab (Alternative) 
Treurnietstraat 10 
8531 Harelbeke - Bavikhove 
BELGIUM 
Tel +32 (0)56 73 43 11 
Fax +32 (0)56 73 43 22 
E-mail Isocab@Isocab.be 
 
The alternative manufacturer may be used provided that their product meets the 
technical requirements set forth in Section 07410N and the U values for the panels are 
equal to the primary system. 
 

5) Sec 02722A   par. 3.5.7: Please note that if this Item is maintained, the contract cost will be 
increased with an amount in exceed of 1 million US $. Is it possible to delete this 
requirement. This requirement is not normally used for building sites at Thule, but only for 
road & runway systems. Please advise. (Repeat question from Addendum 0002, Question 
Set B, #66) R: Proof rolling requirement for the final surface can be replaced by 
providing compaction with locally available equipment provided that compaction 
specifications are maintained.  

 
6) Section 15400A:  Will it be allowable to follow the current specification section 15400?  The 

current revision of section 15400 allows the use of PP pipe as drainage pipe.  PP pipe is 
approved to 100 o C and is commonly used at Thule Air Base.  Please advise. (Repeat 
question from Addendum 0002, Question Set B, #95) R: Contractor to follow the design 
in the drawings and specifications.  

 
7) Specification Section 07410N, paragraph 1.3.2:  The values for wind uplift 

given are exactly the same as for the New Clinic (copy of Specification section for New 
Clinic).  Please provide new calculated values for New Dorm. (Repeat question from 
Addendum 0002, Question Set B, #99) R: The designers were given the same design 
data as was used on the Clinic so the values will be the same.  
 

8) Drawing no. E-604 system riser: (Repeat question from Addendum 0002, Question Set F, 
#1) 
a) Please specify installation of 12 speakers on each floor. R: There are 12 speakers on 

each floor as the riser diagram on E-604 and FA-101, FA-102, FA 103 and E-401 
indicate.  Keynote 1 on FA 101, FA-102 and FA-103 reference E-401. 
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9) Drawing FA-101 to FA-103 (Repeat question from Addendum 0002, Question Set F, #2) 

a) Please specify 6 speakers on each floor. R:  There are 12 speakers on each floor as 
the riser diagram on E-604 and FA-101, FA-102, FA 103 and E-401 indicate.  
Keynote 1 on FA 101, FA-102 and FA-103 reference E-401. 

b) What is the correct number of speakers to be included? R:  There are 12 speakers on 
each floor as the riser diagram on E-604 and FA-101, FA-102, FA 103 and E-401 
indicate.  Keynote 1 on FA 101, FA-102 and FA-103 reference E-401. 

 
c) We have noticed that in the living quarters there is not any alarm devices. Is this correct? 

(Repeat question from Addendum 0002, Question Set F, #3)  R: There are fire alarm 
devices in the living quarters and are shown on E-401.  Keynote 1 on FA 101, FA-
102 and FA-103 reference E-401. 

 
Question Set B 
 
1. Can bonds from a Danish Insurance company or Bank be accepted. R: Yes, provided the 

Surety or Bank can show they are an accredited and insured corporation in Denmark.     
 
2. Shall the contractor show with his bid confirmation from the Insurance company/Bank that 

the Performance/Payment Bonds have been granted.  R: At the time of bid opening, only 
the Bid Bond is required to be included with the Price Proposal.  

 
 
3. Section 09510 Acoustical ceiling are not clear as to what type of ceiling is to be used. 

Specifications describe three different types of ceiling tiles but do not indicate what areas 
they are to be used in. Can you please clarify?  R: Only one type of Acoustical Ceiling 
shall be used in the project. Secition 09510 has been revised. Refer Addendum 0002.  

 
4. Reflected ceiling drawing A-105, A-106 & A-107 refer to a "CID package" in relation to the 

acoustical ceilings. I cannot find this package in any of the files downloaded for this project. 
Can you provide this package to us?  R: The CID package has been issued with 
Addendum 0002. In general, the contractor will be responsible for the components of 
the SID portion of the CID package. Refer to the body of the addendum above. 

 
Question Set C 
 
1) Amendment 0001 page 17 notes item 2 
 
a) "The prices listed for transportation from Denmark to Thule and back are prices valid for 

2004. The contractor shall reimburse the U.S Embassy in Denmark the actual carrier costs." 
What will the costs for transportation be in 2005? R: The 2005 rates have not been 
negotiated yet; therefore, as an estimate, the contract lists the 2004 rates and leaves 
it to the Bidders discretion to adjust their amounts to cover the projected 2005 prices. 
Unfortunately the 2005 rates will not be negotiated/finalized until after this bid 
opening date.  
 

b) Will transportation from Norfolk to Thule be free government furnished transportation? R: 
Yes, but the Bidders are required to insert projected amounts of what is intended to 
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be shipped for planning purposes. This CLIN will not be awarded to the Contractor, 
but, will be used in the low bid evaluation.   

 
2) Amendment 0001 page 19 item 52.228-1 bid guarantee. 
 
a) The standard form for the bid guarantee have not been issued.  Please issue the standard 

form. R: Is attached in this amendment. 
 
3) Amendment 001 page 19 item 52.228-15 performance and payment bonds -construction. 
 
a) Can the 100 % performance and payment bonds be reduced during the construction period? 

R: The requirement for a Payment Bond has been waived and is no longer necessary. 
The requirement for a Performance Bond has been reduced to be 50% of the original 
contract price and the bond will remain in place throughout the duration of the 
contract. The cost of the Performance Bond has been identified as a separate 
Optional Bid Item in the Price Schedule, as revised per this amendment. See the 
changes made to the contract at the beginning of this amendment.     

 
b) Will the guarantees be released at completion of the construction? 1. R: The performance 

bond will be released after transfer of the completed work to the Government. The 
early release of the bonds in no way relieves the contractor of any of its obligations 
concerning the correction of defective work, etc. or the payment of subcontractors, 
suppliers, and material-men. The Government reserves the right to take action to 
enforce its rights concerning the correction of defective work, etc., including the 
withholding of sums under other contracts the Contractor may have with the 
Government. 

 
c) Does the government require any guarantees in the year from completion of construction 

until final inspection? R: Final inspection and acceptance of the completed facility is to 
be included in the construction duration period, which the performance bond should 
cover.  
 

d) What are the requirements of this guarantee? R: Answered in Amendment #2 and re-
clarified at the beginning of this Amendment. 

 
 
4) Section 00800 page 60-62 item 31 - proclosures for payment.  
 
a) Will retention be withheld on each progress payment? What is the retention?  

R: Not necessarily, but it can be, up to 10% retainage. See Section 00800, paragraph 
15, PAYMENT FOR MATERIALS DELIVERED OFF-SITE and paragraph 31 
PROCEDURES FOR SUBMISSION & PAYMENT OF ALL CONTRACT PAYMENTS.  
 

b) Will material be paid upon delivery to the port of shipment? R: Not at the actual port itself, 
the Contractor must submit an invoice for the material. See Section 00800 paragraphs 
15 and 31 for the procedures, as stated above.  
 

c) Will the government withhold retention of materials delivered? ? R: Not generally,  but a 
minimum retainage can be held. Individual mechanical or electrical specification 
sections may contain further details of what constitutes complete acceptance of a 
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material, in some cases installation of that material may be included for a complete 
payment. Also, see Section 00800, paragraph 15, PAYMENT FOR MATERIALS 
DELIVERED OFF-SITE and paragraph 31 PROCEDURES FOR SUBMISSION & 
PAYMENT OF ALL CONTRACT PAYMENTS.  

 
5) Section 00800 page 62 item 31.4.f.1 

 
a) Will the contractor receive payment within fourteen days or is the practical period of 

progress payment different? R: The Prompt Payment Contract Clauses are included in 
this contract also see Section 00800 paragraph 31 about all requirements and 
procedures to be followed. 
 

b) Section 00800 page 74 item 43.2.C government furnished services. Will free meal cards be 
issued for personnel working on the project (not transient personnel)? R: No free meals 
cards will be issued to anyone.  Clarified in Amendment #2.  

 
6) Drawing no. E101 and E103: 
a) On the drawing there are fixtures marked with L-6.3 but in the lighting fixture schedule there 

are no fixtures called L-6.3. What type of fixtures are required? R: The L-6.3 fixtures shall 
be L-6.1. 

b) Switches for lighting in lobby, stairs and external areas are not indicated on the drawings. 
What controls the lighting in these areas? R: The lobbies and stairs will be on 24/7.  The 
exterior lights will be controlled by a photocell. The warning lights will be controlled 
by individual circuit breakers in Panel PP1. 
 

c) Shall the occupancy sensor be the only which controls the lighting for the corridors? R: Yes. 
 
7) Drawing no E-104: 
a) The scale on the drawing and for the telecommunication cable route is specified as 1:100.  

We can not see that this scale is correct compared to plans and distances known. Is the 
scale correct? R: The drawing scale has been changed to "Not to Scale". This was a 
"base map" provided to the designers by Thule Civil Engineering and is not be 
considered an accurate survey.  

b) What is the distances between buildings 287 and 112, 112 to 103 and 113 to 103? R:  
Those distances can not be accurately determined since they fall outside the 
boundary of the building site and the survey that was performed there. As a point of 
reference, the longest side of Building 98 = 69.2 M and the longest side of Building 
104 = 53.7 M.  
 

8) Electrical-/fire alarm installation: 
a. What are your requirements for conduits used for the electrical and fire alarm installations?  

R: Specification Section 16415.3.2.1 states:  "Only metal conduits will be permitted 
when conduits are required for shielding or other special purposes indicated, or when 
required by conformance to NFPA 70.  Nonmetallic conduit and tubing may be used in 
damp, wet or corrosive locations when permitted by NFPA 70and the conduit or 
tubing system is provided with appropriate boxes, covers, clamps, screws or other 
appropriate type of fittings.  Electrical metallic tubing (EMT) may be installed only 
within buildings.  EMT shall not be installed in damp or wet locations, or the air space 
of exterior masonry cavity walls.  Bushings, manufactured fittings or boxes providing 
equivalent means of protection shall be installed on the ends of all conduits and shall 
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be of the insulating type, where required by NFPA 70.  Only UL listed adapters shall 
be used to connect EMT to rigid metal conduit, cast boxes, and conduit bodies....  IMC 
may be used as an option for rigid steel conduit in areas as permitted by NFPA 70....  
Raceways shall be concealed within finished walls, ceilings, and floors unless 
otherwise shown.  Raceways crossing structural expansion joints or seismic joints 
shall be provided with suitable expansion fittings or other suitable means to 
compensate for the building expansion and contraction and to provide for continuity 
of grounding."    Specification 13851.2.7.3 states: "Wiring shall conform to NFPA 70.  
System field wiring shall be solid copper and installed in metallic conduit or electrical 
metallic tubing." 
 

b. Can EMT-conduits be used or do you require Rigid conduits? R:  See a) above 
 
c. Can PVC-conduits be used for any electrical installations? R:  See a) above 
 
9) Spécification Section 7410N. 
a.   Can the test of the steel panels be accepted as we are testing in Europe. The test from 
Haironville or British Steel has been accepted on many other projects on Thule. R: Yes, if the 
tests are demonstrated to be equivalent /comparable to those specified.  
 
Question Set D  
 
(Questions in reference to Amendment 0002) 
 
1) Page 4 of 23 par. 19: Where will the conference be held and please estimate how many.  R: 

One Partnering Conference should be planned for to be held at Thule Air Base.  
 

2) Page 7 of 23, second last line: What is the exact meaning of the words “for information 
only”?  R: It means that the plans and specs control the project requirements 
(including amendment changes to those documents), the answers to contractor 
questions do not override or revise them.   
 

3) Page 12 of 23 item 26) This par. only calls for providing the SID package but in two other 
places it is called for providing the CID package partly. Please advise. The SID package 
generally includes items that are part of the interior finish of the building such as 
paint, tile, carpet, light fixtures (hardwired) Acoustical ceiling tiles etc.. The SID 
package is a component of the CID package. The CID package includes ALL items 
required in order for the owner to take occupancy of the building and move in. The 
CID package was originally to be part of this solicitation. It has been decided that only 
the SID component is to be part of this contract and that the remaining items 
(Artwork, moveable furniture, cookware, drapes etc..) are to be awarded under a 
separate bid at a later date. The designers have removed the illustration sheets and 
order data sheets from the complete CID package that ARE NOT the responsibility of 
the contractor under this contract. To further clarify the contractors responsibility for 
installation of equipment, please refer to the body of the Amendment above.  
 

4) Page 14 of 23 item 41: It is not possible to obtain a price from Royal Arctic Line since they 
do not have a contract for this upcoming summers sealift. Please provide a cost estimate.  
R: The 2005 rates have not been negotiated yet; therefore, as an estimate, the 
contract lists the 2004 rates and leaves it to the Bidders discretion to adjust their 
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amounts to cover the projected 2005 prices. Unfortunately the 2005 rates will not be 
negotiated/finalized until after this bid opening date. 
 

5) Page 14 of 23 item 47 and page 21 of 23 item 5: It might be that the rates given are 
received from the US Air Force but there must be an error somewhere or is it really the 
intent that the cost for airlift of one pound is US $ 305.10 ? R: Section 00800, paragraph 
41. b (1) has been revised in the preceding portion of this amendment.  Note that the 
cost in this table are in cents/pound not dollars/pound.  

 
6) Page 14 of 23 item 48: As per Specification Section 00800 page 66 par. 41 (9) There is an 

US Air Force charter from Denmark to Thule. Please inform the cost of a one-way ticket?  R: 
Information on costs and availability for flights originating from or returning to Denmark are 
available through: 

Renée Carelli  
Contract Administrator (Construction, A/E, Airlift & Sealift)  
Detachment 1, 21 Contracting Sq. (DET 1)  
c/o American Embassy  
Dag Hammarskjölds Allé 24  
DK-2100 Copenhagen Ø, Denmark  
Renée C.: (45) 35 55 31 44 Ext. #468  
DET 1: (45) 35 55 31 44 Ext. #455/#456  
Fax: (45) 35 26 51 08  
E-Mail: renee.carelli@det1.dk  

 
7) Page 16 of 23 item 59: The answer given is not satisfactory. You want us to give a third 

party our open check book. Please state a max. US $ amount for this task and the 
coordination to be done by/through the contract A & E.   R: The exact operational needs of 
the base engineers were not able to be obtained and coordinated during the design 
process. The HVAC systems in this building run continuously so there will not be 
many complicated operational sequences. The Contractors/Control Suppliers are to 
include time and effort, and the associated costs, to work with base personnel to 
develop the detailed sequences of operation while referencing Section 15951A 
including the points lists attached to same, as well as the M drawings, and all 
applicable specifications sections.  Contractors/Control Suppliers will not be required 
to provide any more work than what is necessary to create basic and proper system 
operation utilizing normal sequences of operation associated with the 
systems/components on the project. 

 
8) Page 17 of 23 item 73): Question # 1) has not been answered! Please do. R: It wasn’t 

answered because there was no question. The sentence submitted was written as a 
statement and therefore not noticed to be a question. In response to this question 
drawing sheet E-001 has been re-issued in this amendment in its entirety.   

 
9) Dwg. F-101 Legend: PSI = Gallon per Minute and Lpa = Liter/Second must be in error ? 

Please correct/advise. R: PSI=pounds per square inch and lps=liter/second 
 

10) Page 5 of 23 item 6: Pump to be rated at 28.4 PSI (450 gpm) must be in error or is 28.4 PSI 
= 28.4 Lps? (see above) R: 28.4 PSI (450 gpm) shall read 28.4 lps (450 gpm) 

 
11) Page 6 of 23 item 8: Is 56.7 PSI = 56.7 Lps? (see above) R: 56.7 PSI shall read 56.7 lps 
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12) Page 12 of 23 item 31: Please note that the present Specification does not include the 

contractor to perform a flow test prior to design, but it is advisable to add this requirement to 
the contract since the present flow test can not be utilized to perform a basis for any 
calculations. As a minimum the residual pressure at the connecting point shall be given at a 
flow rate of 450 GPM and not 900 GPM. R: Refer to body of amendment above. 

 
13) Page 13 of 23 item 35: The question has not been answered. Please do. R: Response 

from Amendment 0002:  
 

a) "See detail 1 on drawing M-501" and install shot feeder in 1st floor mechanical 
room in convenient location.  The shot feeder in this detail is specified in Section 
15556, para. 2.15.1.   

 
b) "Yes, Danish or other countries listed in 252.225-7045, Balance of Payments 
Program - construction Material under Trade Agreements, unless otherwise excluded, 
may be used as sources, provided they meet or exceed the minimum requirements 
specified."   
 

(Questions in reference to Solicitation Package) 
 

14) Refer Section 00800, clause 53. Is Workers Compensation Insurance (Base Defense Act) 
applicable for Danish contractors?  R: The Base Defense Act applies to all contractors. 
 

15) Page 10 of 23, item 15 and 16. 
 
a) It is our interpretation of your answers that the materials from the BMEWS pit may not be 

used and that materials shall be produced by the contractor using unprocessed aggregate in 
the quarry. Please confirm. R: All the rock availableto the contractor is unprocessed. 
The contractor will be required to blast the rock in the quarry and process the rock in 
the quantity and sizes he needs.  GC has operated the rock quarry in the past.  

b) What size is the unprocessed material? In what quantity is the unprocessed material 
available? R: See response above.  

 
QUESTION SET E:  
 
1) When will the next amendment be issued? R: Amendments will be issued at the 

Governments discretion.  
 

2) Please provide your bid guarantee form.  R: Provided with this amendment  
 

3) Section 00800, paragraph 41; the rates for the cargo from McGuire are in an incredibly high 
range per LB (pound).  These rates must be wrong.  R: The rates have been corrected in 
the preceding portion of this amendment. 
 

4) Indicate expected time of award.  Indicate expected time of notice to proceed.  R:  The 
Government expects to make a contract award by the first week in    February 2005 
and issue a notice to proceed by the second or no later than the third week in 
February 2005. These are the expected milestones, however, a slippage in these 



W912DS-05-B-0004 
0003 

Page 36 of 36 
 

 

projected timeframes does not relieve the contractor from any of its responsibilities 
under this contract to meet all other contractual dates.   

 
5) Section 10800, paragraph 2.2.2; Where can the paragraph “Schedule” be found?  R:  The 

wording in paragraph 2.2.2 has been revised in the preceding portion of this 
amendment under SPECIFICATIONS.  

 
6) Section 00800, paragraph 55:  Is it the commercial exchange rate between Danish Kroner 

and U.S. dollars that will be used, or a special exchange rate established by the U.S. 
Government?  The commercial Exchange rate today is approximately 5.6 Krone to 1 U.S. 
dollar.  R: The exchange rate shown was an estimate, only. On the day of the bid 
opening, if there are any bids received in U.S. dollars the exchange rate on the day of 
bid opening will be used for conversion, comparison and low bid evaluation.  If the 
low bid is stated in Danish Kroners then the contract award will be made in Kroners.  

 
 
  
SECTION 00010 - SOLICITATION CONTRACT FORM  
 
        CLIN 0012 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 7 

FFP 
Performance Bonds 50% of the original contract price. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination  
 
 
 
(End of Summary of Changes)  
 



Thule Air Base Asbestos Operating Plan 
 

 45    July 2004 

APPENDIX 7: THULE AIR BASE SIMPLIFIED MAP 
 
 
Thule Air Base Asbestos Waste Landfill 
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INSTRUCTIONS

1. This form is authorized for use when a bid guaranty is required.  Any deviation from this form will require the written approval of the
Administrator of General Services.

2. Insert the full legal name and business address of the Principal in the space designated "Principal" on the face of the form.  An authorized
person shall sign the bond.  Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved.

3. The bond may express penal sum as a percentage of the bid price.  In these cases, the bond may state a maximum dollar limitation (e.g.,
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(e.g., 20% of the bid price but the amount not to exceed dollars).

4. (a) Corporations executing the bond as sureties must appear on the Department of the Treasury's list of approved sureties and must act
within the limitation listed therein.  where more than one corporate surety is involved, their names and addresses shall appear in the spaces
(Surety A, Surety B, etc.) headed "CORPORATE SURETY(IES)."  In the space designed "SURETY(IES)" on the face of the form, insert only
the letter identification of the sureties.

(b) Where individual sureties are involved, a completed Affidavit of Individual surety (Standard Form 28), for each individual surety, shall
accompany the bond.  The Government may require the surety to furnish additional substantiating information concerning its financial
capability.

5. Corporations executing the bond shall affix their corporate seals.  Individuals shall execute the bond opposite the word "Corporate Seal";
and shall affix an adhesive seal if executed in Maine, New Hampshire, or any other jurisdiction requiring adhesive seals.

6. Type the name and title of each person signing this bond in the space provided.

7. In its application to negotiated contracts, the terms "bid" and "bidder" shall include "proposal" and "offeror."
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